



ADDENDUM No. 1

DISCOVERY CLEAN WATER ALLIANCE GENERAL SEWER PLAN / PHASE 6 EXPANSION ENGINEERING REPORT

REQUEST FOR PROPOSALS #2024-01

JULY 3, 2024

This addendum shall become part of the above-named request for proposals. The request for proposals is modified as follows:

1. Replace 1.2 Scope of Work – General with the following:

The Proposer scope of work will be a collaborative process with District and Alliance Member agency staff and the Alliance Board of Directors to develop a comprehensive General Sewer Plan for the Alliance-owned Regional Assets, including the Salmon Creek Wastewater Treatment Plant (SCTP), and to develop an Engineering Report for the Phase 6 Expansion of the SCTP, with the potential for implementation of near-term projects starting design within three years of completion of the plan. The District anticipates providing program-level oversight and coordination to the Proposer's efforts and will rely on the Proposer to provide technical expertise and project management resources to deliver the work. The Proposer may also actively engage Alliance Members through the Standing Committees and other processes to ensure a high level of understanding and endorsement for the work.

2. Add the following to the end of 1.3 Project Objectives and Description:

Plan Implementation

The successful Proposer involved in the above-described planning effort may be asked to implement near-term projects defined within the plan and scheduled to start design within three years of completing the plan.

This addendum does not modify the proposal due date.